



# CITY OF MOORPARK

PUBLIC WORKS DEPARTMENT | 323 Science Drive, Moorpark, California 93021  
Main City Phone Number (805) 517-6200 | Fax (805) 532-2555 | moorpark@moorparkca.gov

March 3, 2026

## **ADDENDUM NO. 1**

For Specification No. MPK 26-03  
High Street Bus Shelter Improvement Project  
Capital Improvement Project No. C0083

There is no change to the bid due date, March 26, 2026, at 3:00 p.m.

NOTICE IS HEREBY GIVEN to all prospective bidders that the following changes, clarifications, and additions are made part of the Notice of Inviting Sealed Bids for the above referenced project and shall be taken into account in the preparation of all proposals and the execution of all work. The changes, clarifications, and/or additions to the Request for Bids are as follows:

---

---

1. Response to formal inquiries.

Question 1: Is there a required Prebid job walk?

Response 1: No

Question 2: What is the total number of working days for the project?

Response 2: 120 working days

Question 3: What is the Engineer's Estimate

Response 3: \$166,801.00

Question 4: Who manufactured the existing bus shelter on High Street.

Response 4: LNI Custom Manufacturing

[END OF CHANGES]

---

---

This addendum shall be made part of the above referenced project. Full compensation for all work and requirements of this addendum shall be considered as included in the appropriate price

proposal and no additional compensation will be allowed therefore. The question period for this project will close on March 13, 2026, and no further questions will be accepted after that date.



---

Daniel Kim, P.E., City Engineer/Public Works Director

Questions regarding this addendum may be directed to Michelle Woomer at (805) 517-6233.

ACKNOWLEDGE RECEIPT OF THIS ADDENDUM BY ATTACHING A SIGNED COPY OF THIS ADDENDUM WITH YOUR BID PROPOSAL. FAILURE TO DO SO MAY RESULT IN DISQUALIFICATION OF YOUR BID.

Company Name: \_\_\_\_\_

Authorized Representative: \_\_\_\_\_

Signature of Authorized Representative: \_\_\_\_\_